

## **I. INVITATION TO BID**

The Indiana Stadium and Convention Building Authority have placed a temporary hold on receiving the bids for the following designated bid package for the Lucas Oil Stadium Project, Indianapolis, Indiana.

### **BID PACKAGE 7D – Security**

- Contract No. 11C – Security

The new date for receiving bids for Bid Package 7D – Security is yet to be determined. The Construction Manager will issue the bid date, upon clarification and direction from the Indiana Stadium and Convention Building Authority,

If a contract is awarded, it will be to the "lowest responsible and responsive bidder" in accordance with Indiana's Public Works Act, Ind. Code 36-1-12.

The successful bidder for this contract will enter into a prime contract directly with the Owner.

All bids will require a bid bond or certified check in an amount equal to 5% of the base bid sum plus all additive alternates to be submitted with the Bid Proposal. All bids not accompanied by a bid bond or a certified check will be rejected as non-responsive. A payment and performance bond shall be required on all contracts for 100% of the contract amount. Any and all bonds shall be made out to the Indiana Stadium and Convention Building Authority, and written by a surety registered in the State of Indiana.

A 15% MBE and 5% WBE goal has been established for this project.

The Owner reserves the right to reject any and all bids and to waive any irregularities and informalities in the bid responses.

Bidding documents may be examined at the following locations:

#### **F.W Dodge Plan Room**

6666 E 75<sup>th</sup> St.  
Indianapolis, IN  
Ph: (317) 845-3000

#### **Construction League of Indiana**

603 E. Washington St.  
9<sup>th</sup> Floor  
Indianapolis, IN  
Ph: (317) 423-7080

#### **Bid Toole**

3010 Woodcreek Dr.  
Suite E  
Downers Grove, IN 60515  
Ph: (630) 598-0309

#### **Indiana AGC Planroom**

10 W. Market Street  
Indianapolis, IN 46204  
Ph: (317) 656-8893

#### **Builders Exchange of Louisville, Inc.**

P.O. Box 5398  
2300 Meadow Drive

Louisville, KY 40218-1372  
Ph: (502) 459-9800

**Reed Construction Data**

30 Technology Pky. South, Suite 500  
Norcross, GA 30092  
Ph: (800) 424-3396

Or at Construction Manager's field office:

**Indiana Stadium Project – Jobsite Office  
Hunt Construction Group in Assoc. with  
Smoot Construction & Mezzetta  
Construction**

425 W. South St.  
Indianapolis, IN 46225-1236  
Ph: (317) 631-2947  
Fax: (317) 631-4212

**INDIANA STADIUM AND CONVENTION BUILDING AUTHORITY**

John Klipsch  
Executive Director